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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 29-200-18.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/16/09                DISTRICT    : N2

     STATE/FEDERAL AID NO: ERRA-2009(26)    CONTRACT TIME :  285  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : ERRA-2009(26)

     THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND

     REINVESTMENT ACT OF 2009.  FURTHER INFORMATION IS AVAILABLE

     AT OUR WEBSITE; WWW.DELDOT.GOV. THE PROJECT LIMITS ARE

     VALLEY ROAD TO ERRICKISON DRIVE ALONG

     OLD LANCASTER PIKE. WORK ELEMENTS INCLUDE SIDEWALK

     REPLACEMENT/REPAIR, ADA CURB RAMP UPGRADES, DECORATIVE

     CROSSWALKS, DRAINAGE IMPROVEMENTS, DECORATIVE LIGHTING,

     UPGRADED SIGNAGE AND LANDSCAPING.

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 07/16/09 to vendor MUMFORD & MILLER CONCRETE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     1,911,007.88    111.7372% 100.0000%

   1    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     1,710,270.75    100.0000%  89.4957%

   2    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     1,724,130.63    100.8104%  90.2210%

   3    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $     1,741,818.52    101.8446%  91.1466%

   4    CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720                       $     1,839,951.76    107.5825%  96.2817%

   5    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $     2,136,017.00    124.8935% 111.7744%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   OLD LACASTER PIKE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   15000.00000       15000.00|   18000.00000       18000.00|   13000.00000       13000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1624.000  CY   |      22.00000       35728.00|      12.50000       20300.00|      15.50000       25172.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 959.000  CY   |      17.46211       16746.16|      12.50000       11987.50|       8.50000        8151.50

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                   2.000  CY   |     181.84507         363.69|     350.00000         700.00|     327.50000         655.00

  FLOWABLE FILL                           |                             |                             |

0050 209006                 916.000  CY   |      13.56218       12422.96|      15.00000       13740.00|       6.75000        6183.00

  BORROW, TYPE F                          |                             |                             |

0060 210000                2924.000  CY   |      15.60391       45625.83|      10.50000       30702.00|      18.00000       52632.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 29-200-18.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/16/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0070 211000                          LUMP |   12500.00000       12500.00|   15500.00000       15500.00|   15000.00000       15000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 251501                1355.000  LF   |       2.27525        3082.96|       2.00000        2710.00|       1.75000        2371.25

  SILT FENCE                              |                             |                             |

0090 252000                   8.000  EACH |     165.64310        1325.14|      90.00000         720.00|     323.75000        2590.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 252002                  44.000  EACH |     156.89783        6903.50|      90.00000        3960.00|     177.45000        7807.80

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0110 302007                 743.000  CY   |      46.00798       34183.93|      36.00000       26748.00|      38.00000       28234.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0120 302008                 303.000  CY   |      48.99619       14845.85|      36.00000       10908.00|      46.00000       13938.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0130 302500                  44.000  TON  |      49.03424        2157.51|      30.00000        1320.00|      20.00000         880.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401645                1101.000  TON  |      84.05091       92540.05|      66.00000       72666.00|      62.15000       68427.15

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401666                 448.000  TON  |      86.12762       38585.17|     106.00000       47488.00|      68.50000       30688.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0160 401667                 373.000  TON  |      81.33067       30336.34|     105.00000       39165.00|      65.00000       24245.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |

0170 401669                 375.000  TON  |      68.01434       25505.38|      75.00000       28125.00|      63.25000       23718.75

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0180 602002                   1.000  CY   |     562.68464         562.68|    2700.00000        2700.00|    1000.00000        1000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0190 612021                 768.000  LF   |      29.60084       22733.45|      49.00000       37632.00|      34.52000       26511.36

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0200 612022                 365.000  LF   |      46.01431       16795.22|      54.25000       19801.25|      39.84000       14541.60

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0210 612023                  52.000  LF   |      56.18956        2921.86|      67.00000        3484.00|      49.41000        2569.32

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0220 612024                 137.000  LF   |      75.00000       10275.00|      80.00000       10960.00|      58.87000        8065.19

  REINFORCED CONCRETE PIPE, 27", CLASS IV |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 29-200-18.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/16/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0230 612025                 414.000  LF   |      85.00000       35190.00|      86.50000       35811.00|      65.88000       27274.32

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0240 612034                 248.000  LF   |      92.30575       22891.83|     110.00000       27280.00|      88.07000       21841.36

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0250 612529                2965.000  LF   |       2.40961        7144.49|       1.55000        4595.75|       1.75000        5188.75

  PIPE VIDEO INSPECTION                   |                             |                             |

0260 617003                   2.000  EACH |     987.00000        1974.00|     835.00000        1670.00|     695.00000        1390.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0270 617009                   1.000  EACH |    1992.30769        1992.31|    2100.00000        2100.00|    1775.00000        1775.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0280 701011                  54.000  LF   |      28.07725        1516.17|      22.00000        1188.00|      25.87000        1396.98

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0290 701012                 166.000  LF   |      23.56329        3911.51|      22.00000        3652.00|      31.97000        5307.02

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0300 701500                5171.000  LF   |      22.00000      113762.00|      19.50000      100834.50|      12.42000       64223.82

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, SPECIAL                     |                             |                             |

0310 705001               17857.000  SF   |       5.08182       90746.06|       5.65000      100892.05|       4.19000       74820.83

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0320 705002                2921.000  SF   |       5.51230       16101.43|       7.00000       20447.00|       5.53000       16153.13

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0330 705506                1000.000  SF   |      18.00000       18000.00|      19.00000       19000.00|      20.37000       20370.00

  BRICK AND/OR BLOCK ROADWAY              |                             |                             |

0340 705520                 504.000  SF   |      27.72852       13975.17|      29.00000       14616.00|      31.50000       15876.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 705525                 147.000  SF   |      17.04987        2506.33|      16.00000        2352.00|      11.25000        1653.75

  CURB RAMP, TYPE 1                       |                             |                             |

0360 705526                  55.000  SF   |      23.65526        1301.04|      16.00000         880.00|      11.25000         618.75

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0370 708050                   1.000  EACH |    2284.54540        2284.55|    1630.00000        1630.00|    2200.00000        2200.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0380 708051                  15.000  EACH |    2546.29261       38194.39|    1920.00000       28800.00|    2205.00000       33075.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0390 708052                   3.000  EACH |    2736.15385        8208.46|    1920.00000        5760.00|    2650.00000        7950.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 29-200-18.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/16/09                DISTRICT    : N2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 708053                  13.000  EACH |    3012.95192       39168.37|    2450.00000       31850.00|    2910.00000       37830.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0410 708057                   3.000  EACH |    3992.75362       11978.26|    3300.00000        9900.00|    3345.00000       10035.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0420 708058                   3.000  EACH |    4640.00000       13920.00|    4000.00000       12000.00|    3990.00000       11970.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0430 708107                   4.000  EACH |    2889.06977       11556.28|    1500.00000        6000.00|    2340.00000        9360.00

  MANHOLE, ROUND                          |                             |                             |

0440 710001                   8.000  EACH |     962.49943        7700.00|     625.00000        5000.00|     907.30000        7258.40

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0450 710506                   7.000  EACH |     729.59322        5107.15|    1570.00000       10990.00|    1707.25000       11950.75

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0460 712020                   8.000  TON  |      93.65397         749.23|      35.00000         280.00|      45.00000         360.00

  RIPRAP, R-4                             |                             |                             |

0470 712021                 124.000  TON  |      59.14253        7333.67|      37.00000        4588.00|      20.00000        2480.00

  RIPRAP, R-5                             |                             |                             |

0480 713003                 255.000  SY   |       7.71416        1967.11|       2.00000         510.00|       1.50000         382.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0490 716000                   1.000  EACH |    1441.77778        1441.78|    1100.00000        1100.00|     885.00000         885.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0500 727520                 300.000  LF   |       2.60902         782.71|       2.00000         600.00|       1.40000         420.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |

0510 732002                1098.000  SY   |       8.87224        9741.72|       6.00000        6588.00|       6.75000        7411.50

  TOPSOIL, 6" DEPTH                       |                             |                             |

0520 733002                2724.000  SY   |       3.39156        9238.61|       2.50000        6810.00|       2.75000        7491.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0530 734013                3822.000  SY   |       0.45887        1753.80|       0.30000        1146.60|       0.30000        1146.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0540 735533                3655.000  SY   |       2.17991        7967.57|       2.00000        7310.00|       1.25000        4568.75

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0550 735535                 167.000  SY   |       3.36980         562.76|       5.00000         835.00|       2.00000         334.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0560 737523                          LUMP |   38521.00000       38521.00|   22899.50000       22899.50|   25203.55000       25203.55

  PLANTING                                |                             |                             |

0570 742508               10675.000  HOUR |      29.52000      315126.00|      29.52000      315126.00|      29.52000      315126.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |
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                                                              FINAL

     CONTRACT TITLE : OLD LANCASTER PIKE STREETSCAPE IMPROVEMENTS

     CALL ORDER   : 002                     CONTRACT ID : 29-200-18.01                 COUNTIES : NEW CASTLE

     LETTING DATE : 06/16/09                DISTRICT    : N2
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====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )
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LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0580 742517                2669.000  HOUR |      42.80000      114233.20|      42.80000      114233.20|      42.80000      114233.20

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0590 743003                 520.000  EADY |      16.49574        8577.78|      12.00000        6240.00|      17.50000        9100.00

  ARROWPANELS, TYPE C                     |                             |                             |

0600 743504                  30.000  EACH |     140.03021        4200.91|      80.00000        2400.00|     225.00000        6750.00

  WARNING SIGNS                           |                             |                             |

0610 743514                  56.000  EADY |      62.18166        3482.17|      60.00000        3360.00|      75.00000        4200.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0620 743537                 490.000  EADY |      52.48052       25715.45|     100.00000       49000.00|      55.00000       26950.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0630 744520                  13.000  EACH |     768.01106        9984.14|     725.00000        9425.00|     730.00000        9490.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0640 745528                2316.000  LF   |       7.57061       17533.53|       5.05000       11695.80|       5.05000       11695.80

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0650 745542                 418.000  LF   |      29.36816       12275.89|      20.40000        8527.20|      20.35000        8506.30

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0660 745544                1898.000  LF   |       6.83330       12969.60|       3.50000        6643.00|       3.50000        6643.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0670 746512                8777.000  LF   |       1.35907       11928.56|       1.40000       12287.80|       1.40000       12287.80

  CABLES, 1/#6 AWG                        |                             |                             |

0680 746513                2516.000  LF   |       1.75000        4403.00|       1.05000        2641.80|       1.05000        2641.80

  CABLES, 1/#8 AWG                        |                             |                             |

0690 746852                  28.000  EACH |     939.90435       26317.32|     970.00000       27160.00|     975.00000       27300.00

  POLE BASE, TYPE 6                       |                             |                             |

0700 748015                 129.000  SF   |      12.82052        1653.85|      11.50000        1483.50|      11.00000        1419.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0710 748506                5398.000  LF   |       0.96857        5228.34|       1.15000        6207.70|       1.05000        5667.90

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0720 748546                 302.000  SF   |      14.17333        4280.35|      11.50000        3473.00|      11.00000        3322.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |
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0730 748551                1600.000  SF   |      12.00000       19200.00|      25.50000       40800.00|      20.00000       32000.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0740 749687                 125.000  EACH |      55.00000        6875.00|      65.00000        8125.00|      75.00000        9375.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 750000                  15.000  EACH |     151.89888        2278.48|     200.00000        3000.00|     220.71000        3310.65

  ADJUST WATER VALVE BOXES                |                             |                             |

0760 758000                 844.000  SY   |      15.35552       12960.06|       9.50000        8018.00|       9.50000        8018.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0770 759005                  18.000  EAMO |    3540.00000       63720.00|    1825.00000       32850.00|    1500.00000       27000.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0780 760502                 830.000  SYIN |       3.97188        3296.66|       2.40000        1992.00|       2.00000        1660.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0790 760507               18667.000  SYIN |       1.13380       21164.64|       0.80000       14933.60|       0.60000       11200.20

  PROFILE MILLING, HOT-MIX                |                             |                             |

0800 762001                6940.000  LF   |       1.27823        8870.92|       1.50000       10410.00|       1.35000        9369.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0810 762002                 151.000  LF   |       6.98335        1054.49|       6.00000         906.00|       5.50000         830.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0820 763000                          LUMP |   64000.00000       64000.00|   33000.00000       33000.00|   67775.00000       67775.00

  INITIAL EXPENSE                         |                             |                             |

0830 763500                          LUMP |   74000.00000       74000.00|   23000.00000       23000.00|  110000.00000      110000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0840 763501                          LUMP |   38000.00000       38000.00|   16000.00000       16000.00|   35000.00000       35000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0850 763508                          LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    8500.00000        8500.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0860 763509                  12.000  EAMO |     328.92478        3947.10|      50.00000         600.00|     275.00000        3300.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0870 763597                 160.000  HOUR |     115.00000       18400.00|     100.00000       16000.00|      92.98000       14876.80

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,911,007.88|           $     1,710,270.75|           $     1,724,130.63

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,911,007.88|           $     1,710,270.75|           $     1,724,130.63

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================
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SECTION 0001   OLD LACASTER PIKE STREETSCAPE IMPROVEMENTS

                                          |                             |                             |

0010 201000                          LUMP |   13200.00000       13200.00|    8000.00000        8000.00|   38000.00000       38000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000                1624.000  CY   |      18.95000       30774.80|      26.00000       42224.00|      27.00000       43848.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 208000                 959.000  CY   |       4.61000        4420.99|      25.00000       23975.00|      10.00000        9590.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0040 208500                   2.000  CY   |     355.69000         711.38|     450.00000         900.00|     310.00000         620.00

  FLOWABLE FILL                           |                             |                             |

0050 209006                 916.000  CY   |       5.75000        5267.00|      29.10000       26655.60|      26.40000       24182.40

  BORROW, TYPE F                          |                             |                             |

0060 210000                2924.000  CY   |      14.20000       41520.80|      13.60000       39766.40|      35.00000      102340.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0070 211000                          LUMP |    5800.00000        5800.00|    6500.00000        6500.00|   30000.00000       30000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0080 251501                1355.000  LF   |       2.32000        3143.60|       1.50000        2032.50|       1.60000        2168.00

  SILT FENCE                              |                             |                             |

0090 252000                   8.000  EACH |     152.44000        1219.52|     200.00000        1600.00|     250.00000        2000.00

  INLET SEDIMENT CONTROL, DRAINAGE INLET  |                             |                             |

0100 252002                  44.000  EACH |     158.37000        6968.28|     225.00000        9900.00|     210.00000        9240.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0110 302007                 743.000  CY   |      47.62000       35381.66|      60.00000       44580.00|      70.00000       52010.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0120 302008                 303.000  CY   |      75.22000       22791.66|      60.00000       18180.00|      61.00000       18483.00

  GRADED AGGREGATE BASE COURSE, TYPE B,   |                             |                             |

  PATCHING                                |                             |                             |

0130 302500                  44.000  TON  |      48.91000        2152.04|      47.00000        2068.00|      35.00000        1540.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0140 401645                1101.000  TON  |      71.32000       78523.32|      63.30000       69693.30|      71.00000       78171.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0150 401666                 448.000  TON  |      85.86000       38465.28|      98.00000       43904.00|      80.00000       35840.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, PATCHING           |                             |                             |

0160 401667                 373.000  TON  |      82.81000       30888.13|      98.00000       36554.00|      75.00000       27975.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

  PATCHING                                |                             |                             |
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0170 401669                 375.000  TON  |      72.98000       27367.50|      80.50000       30187.50|      65.00000       24375.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22, WEDGE              |                             |                             |

0180 602002                   1.000  CY   |    1797.47000        1797.47|    3000.00000        3000.00|    4000.00000        4000.00

  PORTLAND CEMENT CONCRETE MASONRY, CLASS |                             |                             |

  B                                       |                             |                             |

0190 612021                 768.000  LF   |      50.61000       38868.48|      47.23000       36272.64|      75.60000       58060.80

  REINFORCED CONCRETE PIPE, 15", CLASS IV |                             |                             |

0200 612022                 365.000  LF   |      56.21000       20516.65|      60.00000       21900.00|      73.25000       26736.25

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0210 612023                  52.000  LF   |      54.43000        2830.36|      94.00000        4888.00|      84.80000        4409.60

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0220 612024                 137.000  LF   |      75.94000       10403.78|      70.00000        9590.00|      88.25000       12090.25

  REINFORCED CONCRETE PIPE, 27", CLASS IV |                             |                             |

0230 612025                 414.000  LF   |      82.09000       33985.26|      75.00000       31050.00|      89.80000       37177.20

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0240 612034                 248.000  LF   |     119.77000       29702.96|     100.00000       24800.00|     108.00000       26784.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0250 612529                2965.000  LF   |       1.94000        5752.10|       1.35000        4002.75|       1.40000        4151.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0260 617003                   2.000  EACH |     864.78000        1729.56|     900.00000        1800.00|     990.00000        1980.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0270 617009                   1.000  EACH |    1931.93000        1931.93|    2000.00000        2000.00|    2425.00000        2425.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0280 701011                  54.000  LF   |      24.28000        1311.12|      14.00000         756.00|      25.00000        1350.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 2   |                             |                             |

0290 701012                 166.000  LF   |      24.22000        4020.52|      14.00000        2324.00|      23.00000        3818.00

  PORTLAND CEMENT CONCRETE CURB, TYPE 3   |                             |                             |

0300 701500                5171.000  LF   |      17.82000       92147.22|      14.00000       72394.00|      15.00000       77565.00

  INTEGRAL PORTLAND CEMENT CONCRETE CURB  |                             |                             |

  AND GUTTER, SPECIAL                     |                             |                             |

0310 705001               17857.000  SF   |       4.78000       85356.46|       3.50000       62499.50|       4.15000       74106.55

  P.C.C. SIDEWALK, 4"                     |                             |                             |

0320 705002                2921.000  SF   |       6.27000       18314.67|       4.00000       11684.00|       5.60000       16357.60

  P.C.C. SIDEWALK, 6"                     |                             |                             |

0330 705506                1000.000  SF   |      20.09000       20090.00|      18.07000       18070.00|      17.50000       17500.00

  BRICK AND/OR BLOCK ROADWAY              |                             |                             |
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0340 705520                 504.000  SF   |      39.81000       20064.24|      30.00000       15120.00|      39.00000       19656.00

  SIDEWALK SURFACE DETECTABLE WARNING     |                             |                             |

  SYSTEM                                  |                             |                             |

0350 705525                 147.000  SF   |      10.01000        1471.47|      13.50000        1984.50|      20.00000        2940.00

  CURB RAMP, TYPE 1                       |                             |                             |

0360 705526                  55.000  SF   |      12.23000         672.65|      13.50000         742.50|      20.00000        1100.00

  CURB RAMP, TYPE 2, 3, AND/OR 4          |                             |                             |

0370 708050                   1.000  EACH |    1819.10000        1819.10|    2375.62000        2375.62|    2535.00000        2535.00

  DRAINAGE INLET, 34" X 18"               |                             |                             |

0380 708051                  15.000  EACH |    1967.32000       29509.80|    2245.10000       33676.50|    2565.00000       38475.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0390 708052                   3.000  EACH |    2204.46000        6613.38|    4203.78000       12611.34|    3260.00000        9780.00

  DRAINAGE INLET, 48" X 30"               |                             |                             |

0400 708053                  13.000  EACH |    2678.75000       34823.75|    3203.39000       41644.07|    3245.00000       42185.00

  DRAINAGE INLET, 48" X 48"               |                             |                             |

0410 708057                   3.000  EACH |    2560.18000        7680.54|    4350.08000       13050.24|    3800.00000       11400.00

  DRAINAGE INLET, 72" X 24"               |                             |                             |

0420 708058                   3.000  EACH |    3271.62000        9814.86|    5082.00000       15246.00|    4495.00000       13485.00

  DRAINAGE INLET, 72" X 48"               |                             |                             |

0430 708107                   4.000  EACH |    2174.82000        8699.28|    2288.32000        9153.28|    3120.00000       12480.00

  MANHOLE, ROUND                          |                             |                             |

0440 710001                   8.000  EACH |     815.74000        6525.92|     830.00000        6640.00|    1055.00000        8440.00

  ADJUSTING AND REPAIRING EXISTING        |                             |                             |

  DRAINAGE INLET                          |                             |                             |

0450 710506                   7.000  EACH |     904.66000        6332.62|     550.00000        3850.00|     680.00000        4760.00

  ADJUST AND REPAIR EXISTING SANITARY     |                             |                             |

  MANHOLE                                 |                             |                             |

0460 712020                   8.000  TON  |      54.72000         437.76|     122.59000         980.72|     100.00000         800.00

  RIPRAP, R-4                             |                             |                             |

0470 712021                 124.000  TON  |      58.87000        7299.88|      45.20000        5604.80|      80.00000        9920.00

  RIPRAP, R-5                             |                             |                             |

0480 713003                 255.000  SY   |       3.14000         800.70|       4.99000        1272.45|       3.50000         892.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0490 716000                   1.000  EACH |    1430.63000        1430.63|    1500.00000        1500.00|    1600.00000        1600.00

  CONVERTING EXISTING DRAINAGE INLET TO   |                             |                             |

  JUNCTION BOX                            |                             |                             |

0500 727520                 300.000  LF   |       3.64000        1092.00|       2.30000         690.00|       5.25000        1575.00

  CONSTRUCTION SAFETY FENCE               |                             |                             |
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0510 732002                1098.000  SY   |       8.80000        9662.40|      12.00000       13176.00|       9.50000       10431.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0520 733002                2724.000  SY   |       3.35000        9125.40|      11.00000       29964.00|       5.00000       13620.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0530 734013                3822.000  SY   |       0.27000        1031.94|       0.60000        2293.20|       0.67000        2560.74

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0540 735533                3655.000  SY   |       1.66000        6067.30|       2.10000        7675.50|       1.45000        5299.75

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0550 735535                 167.000  SY   |       2.76000         460.92|       4.15000         693.05|       2.00000         334.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0560 737523                          LUMP |   29533.50000       29533.50|   20949.90000       20949.90|   21602.80000       21602.80

  PLANTING                                |                             |                             |

0570 742508               10675.000  HOUR |      29.52000      315126.00|      29.52000      315126.00|      29.52000      315126.00

  FLAGGER, NEW CASTLE COUNTY, FEDERAL     |                             |                             |

0580 742517                2669.000  HOUR |      42.80000      114233.20|      42.80000      114233.20|      42.80000      114233.20

  FLAGGER, NEW CASTLE COUNTY, FEDERAL,    |                             |                             |

  OVERTIME                                |                             |                             |

0590 743003                 520.000  EADY |      16.59000        8626.80|      25.00000       13000.00|      30.00000       15600.00

  ARROWPANELS, TYPE C                     |                             |                             |

0600 743504                  30.000  EACH |     221.15000        6634.50|     225.00000        6750.00|     210.00000        6300.00

  WARNING SIGNS                           |                             |                             |

0610 743514                  56.000  EADY |      88.46000        4953.76|     100.00000        5600.00|      80.00000        4480.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

0620 743537                 490.000  EADY |      23.71000       11617.90|     100.00000       49000.00|     170.00000       83300.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

0630 744520                  13.000  EACH |     691.08000        8984.04|     725.00000        9425.00|     730.00000        9490.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

0640 745528                2316.000  LF   |       4.81000       11139.96|       7.25000       16791.00|       5.10000       11811.60

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

0650 745542                 418.000  LF   |      43.06000       17999.08|      21.50000        8987.00|      21.00000        8778.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

0660 745544                1898.000  LF   |       3.32000        6301.36|       7.25000       13760.50|       3.50000        6643.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

0670 746512                8777.000  LF   |       1.33000       11673.41|       1.30000       11410.10|       1.40000       12287.80

  CABLES, 1/#6 AWG                        |                             |                             |
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0680 746513                2516.000  LF   |       1.00000        2516.00|       1.10000        2767.60|       1.06000        2666.96

  CABLES, 1/#8 AWG                        |                             |                             |

0690 746852                  28.000  EACH |     923.28000       25851.84|     750.00000       21000.00|     970.00000       27160.00

  POLE BASE, TYPE 6                       |                             |                             |

0700 748015                 129.000  SF   |      11.06000        1426.74|      11.00000        1419.00|       9.00000        1161.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND ALKYD-THERMOPLAST IC      |                             |                             |

0710 748506                5398.000  LF   |       1.11000        5991.78|       1.15000        6207.70|       0.50000        2699.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0720 748546                 302.000  SF   |      11.06000        3340.12|      11.50000        3473.00|      15.00000        4530.00

  PREFORMED RETROREFLECTIVE THERMOPLASTIC |                             |                             |

  PAVEMENT MARKINGS, SYMBOL/LEGEND        |                             |                             |

0730 748551                1600.000  SF   |      24.33000       38928.00|      46.13000       73808.00|      25.50000       40800.00

  PREFORMED THERMOPLASTIC DECORATIVE      |                             |                             |

  PAVEMENT SYSTEM                         |                             |                             |

0740 749687                 125.000  EACH |      28.73000        3591.25|     100.00000       12500.00|     180.00000       22500.00

  INSTALLATION OR REMOVAL OF TRAFFIC      |                             |                             |

  SIGN(S) ON SINGLE SIGN POST             |                             |                             |

0750 750000                  15.000  EACH |     210.06000        3150.90|     250.00000        3750.00|     260.00000        3900.00

  ADJUST WATER VALVE BOXES                |                             |                             |

0760 758000                 844.000  SY   |       8.72000        7359.68|      12.50000       10550.00|      16.00000       13504.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

0770 759005                  18.000  EAMO |    1500.00000       27000.00|    2000.00000       36000.00|    1200.00000       21600.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0780 760502                 830.000  SYIN |       4.38000        3635.40|       5.85000        4855.50|       3.00000        2490.00

  PAVEMENT MILLING, TAPER CUT             |                             |                             |

0790 760507               18667.000  SYIN |       1.09000       20347.03|       0.90000       16800.30|       1.00000       18667.00

  PROFILE MILLING, HOT-MIX                |                             |                             |

0800 762001                6940.000  LF   |       1.33000        9230.20|       1.00000        6940.00|       1.00000        6940.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0810 762002                 151.000  LF   |       5.53000         835.03|       3.00000         453.00|       4.00000         604.00

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

0820 763000                          LUMP |   66000.00000       66000.00|   19000.00000       19000.00|  113700.00000      113700.00

  INITIAL EXPENSE                         |                             |                             |

0830 763500                          LUMP |   47000.00000       47000.00|   28000.00000       28000.00|   80000.00000       80000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |JJID INC                     |CIRILLO BROS INC             |DAISY CONSTRUCTION COMPANY

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0840 763501                          LUMP |   16500.00000       16500.00|   40000.00000       40000.00|   52000.00000       52000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

0850 763508                          LUMP |     700.00000         700.00|    3300.00000        3300.00|    2700.00000        2700.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

0860 763509                  12.000  EAMO |      60.00000         720.00|     500.00000        6000.00|     265.00000        3180.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

0870 763597                 160.000  HOUR |     138.00000       22080.00|     152.50000       24400.00|     140.00000       22400.00

  UTILITY CONSTRUCTION ENGINEERING        |                             |                             |

     SECTION TOTALS                       |           $     1,741,818.52|           $     1,839,951.76|           $     2,136,017.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     1,741,818.52|           $     1,839,951.76|           $     2,136,017.00

====================================================================================================================================

     DBE GOALS                             |                 9         %|                  9         %|                  9         %

====================================================================================================================================


